
3/8/2007
PROJECT:  Maint. Shop Build/ Storage 6
LOCATION:  Ocotillo Wells SVRA Jensen

CONSTR PERIOD (MONTHS): 2

ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT

Prefabricated metal build. 40'by60' $100,000 
Concrete Slab $20,000 
Utilities $30,000 
Septic System $20,000 
solar voltic and solar hat water systems $64,000 

$234,000
12% General Conditions $28,080

$262,080
15% Contractors O & P $39,310
2% Bonds & Insurance $5,240

Complexity Markup
ESTIMATED CONTRACT COST $306,630

Change Order Contingency

TOTAL ESTIMATED COST $306,630

SUBTOTAL

DEPARTMENT OF PARKS AND RECREATION
2008/09 Minor Capital Outlay Program

COST ESTIMATE

ESTIMATE DATE:
PROJECT NUMBER:
PREPARED BY:

SUBTOTAL, Hard Costs

6-OW Maint. shop & storage
Printed: 3/21/2007 Page 1 of 1



3/8/2007
PROJECT:  Facility Improvments 1
LOCATION:  Clay Pit SVRA Jensen

CONSTR PERIOD (MONTHS):

ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT

ATV and motorcycle gravel parking sf 10,000 2.00 $20,000 
4x4 gravel parking sf 10,000 2.00 $20,000 

Ramadas Secondary Staging Area ea 4 5,000.00 $20,000 
Ramadas  at 4x4 Staging Area ea 2 5,000.00 $10,000 

Access Road - graveled/graded - 1500 lf sf 37,000 2.00 $74,000 
Access Road - gravled/graded - 2500 lf sf 62,500 2.00 $125,000 
Access Road  - culvert crossing at main drain ls 1 2,500.00 $2,500 

Single Vault Toilets at Secondary Staging ea 2 20,000.00 $40,000 
Single Vault Toilet at 4x4 Parking ea 1 20,000.00 $20,000 

Entry fence, peeler pole 4' high lf 2,000 10.00 $20,000 
Boundry fence east side, no climb w/ T posts lf 1,000 4.00 $4,000 

Agency Retained Items
Picnic Tables ea 8 500.00 $4,000 
Trash Cans ea 8 50.00 $400 

4-Wheel Drive Obstacle Materials ls 1 40,000.00 $40,000 
Park signs ls 1 3,500.00 $3,500 

Iron ranger ls 1 1,000.00 $1,000 

$355,500
12% General Conditions $42,660

$398,160
15% Contractors O & P $59,720
2% Bonds & Insurance $7,960
10% Complexity Markup $39,820

ESTIMATED CONTRACT COST $505,660
7% Change Order Contingency $35,400

Agency Retained Costs $48,900
TOTAL ESTIMATED COST $589,960

PREPARED BY:

SUBTOTAL, Hard Costs

SUBTOTAL

DEPARTMENT OF PARKS AND RECREATION
2008/09 Minor Capital Outlay Program

COST ESTIMATE

ESTIMATE DATE:
PROJECT NUMBER:

1-CP Facility Improvement
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3/8/2007
PROJECT:  Well and RV Dump Station 2
LOCATION:  Ocotillo Wells SVRA A Garrity

CONSTR PERIOD (MONTHS): 2

ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT

Well, three HP pump&motor with controls 400Ft $76,000 
Two stall Sewage Dump Station,concrete pad 1 $40,000 
Storage Tank 10,000GL $160,000 
solar voltaic system 1 10,000.00 $10,000 

$286,000
12% General Conditions $34,320

$320,320
15% Contractors O & P $48,050
2% Bonds & Insurance $6,410

Complexity Markup
ESTIMATED CONTRACT COST $374,780

Change Order Contingency

TOTAL ESTIMATED COST $374,780

PREPARED BY:

SUBTOTAL, Hard Costs

SUBTOTAL

DEPARTMENT OF PARKS AND RECREATION
2008/09 Minor Capital Outlay Program

COST ESTIMATE

ESTIMATE DATE:
PROJECT NUMBER:

2-OW Well & RV Dump Station
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3/8/2007
PROJECT:  Quarter Midget Parking Area Paving and Fencing 3
LOCATION:  Prairie City SVRA R Caldera

CONSTR PERIOD (MONTHS):

ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT

Fencing Chain Link lf 1,050 47.62 $50,001 
Grading, AB, Paving (Asphalt) sf 122,500 3.45 $422,625 
Oil seperator ls 1 10,000.00 $10,000 

$482,626
General Conditions

$482,626
15% Contractors O & P $72,390
2% Bonds & Insurance $9,650
10% Complexity Markup $48,260

ESTIMATED CONTRACT COST $612,926
5% Change Order Contingency $30,650

TOTAL ESTIMATED COST $643,576

PREPARED BY:

SUBTOTAL, Hard Costs

SUBTOTAL

DEPARTMENT OF PARKS AND RECREATION
2008/09 Minor Capital Outlay Program

COST ESTIMATE

ESTIMATE DATE:
PROJECT NUMBER:

3-PC Quarter-midget-paving
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3/4/2007
PROJECT:  Vehicle Wash Rack 4
LOCATION:  Hollister Hills SVRA G Jensen

ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT

Wash/Rinse Wastewater System 1 130,000.00 $130,000 

Concrete Flooring w/ reinforcing 1 15,000.00 $15,000 
Electrical 1 6,500.00 $6,500 
Lighting 1 3,200.00 $3,200 
Plumbing 1 8,000.00 $8,000 

Roofing 1 38,200.00 $38,200 
Trusses 1 9,500.00 $9,500 
Sheeting 1 6,500.00 $6,500 
Beams 1 5,000.00 $5,000 

Columns 1 9,000.00 $9,000 

Painting 1 4,000.00 $4,000 

Site Preparation 1 3,000.00 $3,000 

$237,900
7% General Conditions $16,650

$254,550
15% Contractors O & P $38,180
3% Bonds & Insurance $7,640
5% Complexity Markup $12,730

ESTIMATED CONTRACT COST $313,100
5% Change Order Contingency $15,660

TOTAL ESTIMATED COST $328,760

SUBTOTAL

DEPARTMENT OF PARKS AND RECREATION
2008/09 Minor Capital Outlay Program

COST ESTIMATE

ESTIMATE DATE:
PROJECT NUMBER:
PREPARED BY:

SUBTOTAL, Hard Costs

4 HH Vehicle Wash Rack
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3/8/2007
PROJECT:  Maintenance Office Conversion 5
LOCATION:  Oceano Dunes SVRA

CONSTR PERIOD (MONTHS):

ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT

Demolition ls 2 20.00 $40 
Framing ls 2 30.00 $60 
Utilities/restroom ea 3 30.00 $90 
Interior/exterior Finish ls 2 32.00 $64 
Solar voltaic and solar hot water systems ls 2 32.00 $64 

$318
12% General Conditions $40

$358
15% Contractors O & P $50
2% Bonds & Insurance $10

Complexity Markup
ESTIMATED CONTRACT COST $418

Change Order Contingency

TOTAL ESTIMATED COST $418

SUBTOTAL

DEPARTMENT OF PARKS AND RECREATION
2008/09 Minor Capital Outlay Program

COST ESTIMATE

ESTIMATE DATE:
PROJECT NUMBER:
PREPARED BY:

SUBTOTAL, Hard Costs

5-OD Maintenance Office Conversion
Printed: 3/21/2007 Page 1 of 1
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